



Molung Rural Municipality
Office of the Rural Municipal Executive
Prapcha, Okhaldhunga

Invitation for Electronic Bids

Date of Publication: 29-03-2023

1. **The Government of Nepal** has allocated funds to Molung Rural Municipality for **Sepli Waterfall Tourism Infrastructure Development Project** under National Competitive Bidding-electronic bids single-stage: One-Envelope Bidding procedures.
2. Bidding documents is available on www.bolpatra.gov.np for eligible Bidders and upon payment of a non-refundable fee for bid documents as mentioned in the following table, until the last date of purchase of bidding document 30-04-2023.
3. Bids must be submitted through www.bolpatra.gov.np before 12:00 noon on 30-04-2023. Documents received after this deadline will not be accepted.
4. Bids will be opened in the presence of Bidders' representatives who choose to attend at Molung Rural Municipality on 14:00 pm 30-04-2023. Bids must be valid for a period of 90 days after bid opening and must be accompanied by bid security, which will be valid for 30 days beyond the bid validity period.
5. Bidder has to deposit Bid document fee in Deposit Account No. 0880515147703008, MOLUNG GAUPALIKA GA-1.1 AANTARIK RAJASHWA KHATA, (SUNRISE BANK LIMITED), MOLUNG BRANCH, PRAPCHA, OKHALDHUNGA and submit/upload bank deposit voucher along with the bid. If bidder wishes to submit the Bid Security Amount in the form of cash, bidder has to deposit cash in Deposit Account No. 0880515147703002, MOLUNG GAUPALIKA GA- 3.1 DHARAUTI KHATA and submit bank deposit voucher along with the bid.
6. If the last date of purchasing, submission and opening falls on a government holiday then the next working day will be considered as the last day.
7. The Work Name & Contract No. and identification of the contract are as follows:-

| Name of Works | IFB/Contract No. | Estimated Amount (including VAT) NRs. | Bid Security Amount NRs. | Bid Document Fee NRs. | Last date& Time for Bid Purchase & Submission | Last date & Time for Bid Opening |
|--|------------------------------|---------------------------------------|--------------------------|-----------------------|---|----------------------------------|
| Sepli Waterfall Tourism Infrastructure Development Project | MOLUNG.RM.NCB .SP.07/079/080 | 6,315,860.63 | 155,000.00 | 3,000.00 | 30-04-2023 (12:00 noon) | 30-04-2023 (14:00 pm) |

Chief Administrative Officer