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LPRM/Works/

Upgrading and maintenance of

Lisankhu Pakhar Rural Municipality

Office of the Rural Municipal Executive
Attarpur, Sindhupalchowk
Bagamati Province, Nepal

Invitation for Electronic Bids

First Date of Publication : 2080/10/25 (8" Feb., 2024)

1. Lisankhu Pakhar Rural Municipality invites bids from Nepalese eligible bidders for the Construction of the works in the table
below, under National Competitive Bidding procedures.

2. Eligible Bidders may obtain further information at Office of Lisankhu Pakhar Rural Municipality, Attarpur, Sindhupalchowk, Nepal,

or may visit PPMO website www.bolpatra.gov.np/egp.
3. Pre-bid meeting shall be held at Lisankhu Pakhar Rural Municipality-4, Attarpur, Sindhupalchowk, at 13:00 HRs on 2080/11/17

4. Bids must be valid for a period of 90 days after bid opening and must be accompanied by a bid security or scanned copy of the bid
security in .pdf format, which shall be valid for 30 days beyond the validity period of the bid (i.e,, 2081/02/28 (10" Jun., 2024)).

2080/11/27 2080/11/27
1 HP/NCB/ Jethal Health-post, Lisankhu | 1,10,000/- | (10" Mar, 2024) | (10™ Mar, 2024) | 43,85,782.60/-
080/81-13 Pakhar RM-05, Jethal. 12:00 HRs 13:00 HRs
LPRM/Works/ | Upgrading and maintenance of 2080/11/27 2080/11/27
2 HP/NCB/ Wafal Community Health Unit, | 1,07,000/- | (10" Mar, 2024) | (10" Mar, 2024) | 42,60,725.26/-
080/81-14 Lisankhu Pakhar RM-03, Wafal. 12:00 HRs 14:00 HRs

Chief Administrative Officer




